STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 18

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

07/ 21/ 04
06- 361404
06- TUL- 245-16. 0/ 16. 7

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST

RAS

Bl D TOTAL

1,112, 270.50

1,176, 826. 35

1, 399, 728. 00

1, 402, 287. 35

1, 510, 544. 00

HA21

B

1,687,000. 00 AMOUNT UNDER

Bl DDER | D

D

SUMMARY

DEPARTMENT

I'N TULARE COUNTY ABOUT 13 KM NORTH

OF WOODLAKE AT COTTONWOOD

BRI DGE

REPLACE BRI DGE

11. 0%

2,439, 000

CREEK

TOTAL NUMBER OF WORKI NG DAYS

574,729. 50

OF TRANSPORTATI ON

Bl D245

PACE 1

07/ 22/ 04
CONTRACT CODE 'B '
66 CONTRACT | TEMS

FEDERAL Al D ACST- P245-(026) E

P-

P245- (026) E

ACBR- P245- (026) E

210

PERCENT UNDER EST 34. 07

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629

CLOVIS CA 93613

LEES PAVI NG | NC

1212 NORTH PLAZA DRI VE
VI SALIA CA 93291

RI SI NG SUN COVPANY

P O BOX 215

EXETER CA 93221

M J MENEFEE CONST | NC

P O BOX 700

FOALER CA 93625

YEAGER SKANSKA | NC

1995 AGUA MANSA ROAD
RI VERSI DE CA 92509-2405

FAX

FAX

FAX

FAX

FAX

559 299-3290
00631980
559 299-3503

559 651-1337
00282929
559 651-2335

559 592-5315
00509296
559 592-2845

559 896-1100
00745178
559 896- 2094

909 684-5360
00140069
909 788-2449



06- 361404
06- TUL- 245
07/ 21/ 04

1, 696, 922. 00

1,745, 471. 00

7

4

EMVETTS EXCAVATI ON | NC

1477 MENLO
CLOVI S CA 93611

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

559 299-1256
00579845
FAX 559 299-0281

831 724-1011
00000089
FAX 831 768-4021

Bl D245
PAGE 2
07/ 22/ 04



06- 361404
06- TUL- 245
07/ 21/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
07/ 22/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL FENCE COVPANY
SACRAMENTO CA

EL WLLS INC
FRESNO CA

E P JARRETT EXCAVATI ON
VEEST SACRAMENTO CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

MORI SOLI CONSTRUCTI ON | NC
LI VERMORE CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

METAL BEAM GUARD RAIL (PARTI AL)

REI NFORCI NG STEEL ( PARTI AL)

PI LI NG ( PARTI AL)

ERCSI ON CONTRCL,

LANDSCAPI NG AND HI GHWAY PLANTI NG ( PARTI AL)

TEMPORARY S| GNAL SYSTEM ( PARTI AL)

STRI PI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)



06- 361404 Bl D245

06- TUL- 245 PAGE 4

07/ 21/ 04 07/ 22/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BLACK BEAR CONSTRUCTI ON | NC CONCRETE BARRI ER
CORNI NG CA
K C | ENVI RONVENTAL | NC ERCSI ON CONTROL
SAN LU S OBI SPO CA
K R C SAFETY TRAFFI C CONTROL AND K RAI L
VI SALI A CA
MORI SOLI CONSTRUCTI ON | NC TEMPORARY SI GNALS
LI VERMORE CA
OUR VALLEY FENCE METAL BEAM GUARD RAI LI NG
RI DGECREST CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
SHASTA CONSTRUCTCRS | NC RI DGEWORK
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 . FURNI SH AND DRI VE PI LES
CENTRAL FENCE METAL BEAM GUARD RAI L

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



06- 361404
06- TUL- 245
07/ 21/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
07/ 22/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

E P JARRETT COVPANY
VEEST SACRAMENTO CA

FRANKLI N STEEL
FRESNO CA

J M S ENG NEERI NG
VI SALI A CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

K R C SAFETY
VI SALI A CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA 93227

Bl DDER | D NAME AND ADDRESS

Pl LI NG

REBAR

PREPARE PLANS AND TRAI NI NG

EROCSI ON CONTRCOL AND PLANTI NG

TRAFFI C CONTROL, SAFETY AND SI GNS

ELECTRI CAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
GOSHEN CA

BAYWOOD ENVI RONVENTAL

BAYWOCOD ENVI RONMENTAL

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

LEAD COVPLI ANCE PLAN

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN



06- 361404
06- TUL- 245
07/ 21/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

07/ 22/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE COVPANY
SACRAMENTO CA

CT™M
E P JARRETT FOUNDATI ON
VEEST SACRAMENTO CA

FRANKLI N REI NFORCI NG STEEL
SANTA FE SPRI NGS CA

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

K R C SAFETY COVPANY | NC
VI SALI A CA

MORI SOLI CONSTRUCTI ON | NC
LI VERMORE CA

ON SI TE EQUI PMENT RENTAL
SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

VETAL BEAM GUARD RAI LI NG

CONCRETE BARRI ER RAI L

DRI VE AND SUPPLY PI LES

REBAR

ERCSI ON CONTRCL, LANDSCAPI NG AND BAT HABI TAT

MESSACGE BOARDS

TEMPORARY SI GNAL

K RAI L

STRI PI NG MARKI NG AND CHANNELI ZERS

TRAFFI C SI GNS



06- 361404 Bl D245

06- TUL- 245 PAGE 7

07/ 21/ 04 07/ 22/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALLANTE FENCE VETAL BEAM GUARD RAI L
FRESNO CA
BLACK BEAR CONSTRUCTI ON BRI DGE RAI L
CORNING CA
EL WLLS REBAR
FRESNO CA
E P JARRETT DRI VEN PI LI NG
VEST SACRAMENTO CA
MORI SOLI CONSTRUCTI ON SI GNAL
LI VERMORE CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTROL LANDSCAPE AND EROSI ON CONTRCL
CORONA  CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
STATEW DE SAFETY AND SI GNS SI GNS
NI POMO CA
W C MALONEY BRI DGE REMOVAL

STOCKTON CA



06- 361404
06- TUL- 245
07/ 21/ 04

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

07/ 22/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 STORM WATER POLLUTI ON PREVENTI ON PLAN
ALLANTE FENCE METAL BEAM GUARD RAI L
FRESNO CA
BLACK BEAR CONSTRUCTI ON
CORNI NG CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNAL SYSTEM
LI VERMORE CA
SAMS EQUI PMENT SUPPLY MATERI AL, EQUI PMENT AND SUPPLY
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APCO ASPHALT CONCRETE DI KE ( PORTI ON)
GOSHEN CA

CONTI NUED

CENTRAL FENCE COVPANY
SACRAMENTO CA

EL WLLS
FRESNO CA

FOUNDATI ON CONSTRUCTCRS
CAKLEY CA
ON NEXT PAGE

VETAL BEAM GUARD RAI L

REI NFORCI NG STEEL ( PORTI ON)

| TEMS 45 THRU 48 AND 66 (PORTI ON)



06- 361404
06- TUL- 245
07/ 21/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

07/ 22/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

K C | ENVI RONMVENTAL
SAN LU S OBI SPO CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

SAFETY STRI PI NG SERVI CES
GOSHEN CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

W C MALONEY
STOCKTON CA

ERCSI ON CONTRCOL AND HI GHWAY PLANTI NG

TEMPORARY S| GNAL ( PORTI ON)

ITEMS 11 THRU 13, 15, 20 THRU 22, 27, 62 THRU 65 ( PORTI ON)

I TEMS 9, 14, 17, 19, 23 AND 54 THRU 56 ( PORTI ON)

BRI DGE REMOVAL



06- 361404 Bl D245

06- TUL- 245 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
07/ 21/ 04 07/ 22/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 049721 BAT HABI TAT EA 1 2,500. 00 2,500. 00

2 071325 TEMPORARY FENCE ( TYPE ESA) M 470 16. 00 7,520. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00~ 3, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 500. 00* 3, 500. 00

5 074028 TEMPORARY FI BER ROLL M 43 30. 00 1, 290. 00

6 074029 TEMPORARY SI LT FENCE M 830 15. 00 12, 450. 00

7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2,300. 00 4, 600. 00

8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 2,100. 00 4, 200. 00

9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 5, 000. 00* 5, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
11 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 16 55. 00 880. 00
12 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 290 12. 00 3, 480. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 50 2.00 100. 00
14 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 20 45. 00 900. 00
15 (S) 120300 TEMPORARY PAVEMENT MARKER EA 16 4.25 68. 00
16 (S) 128601 TEMPORARY SI GNAL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 25, 000. 00* 25, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 470 60. 00 28, 200. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 160. 00 7, 040. 00
20 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 600 5.50 3, 300. 00

STRI PE

21 (S) 150713 REMOVE PAVEMENT MARKI NG %24 16 65. 00 1, 040. 00
22 (S) 150722 REMOVE PAVEMENT MARKER EA 79 2.00 158. 00
23 150742 REMOVE ROADSI DE SI GN EA 2 150. 00 300. 00
24 157550 BRI DGE REMOVAL LS LUWP SUM 50, 000. 00* 50, 000. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 540 65. 00 35, 100. 00
27 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
28 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 92 225.00 20, 700. 00
29 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 39 165. 00 6, 435. 00
30 198001 | MPORTED BORROW VB 1,420 25. 00 35, 500. 00
31 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 11, 000. 00* 11, 000. 00
32 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 4 630. 00 2,520.00
33 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 960 1.10 1, 056. 00
34 (S) 203024 COVPOST ( ERCSI ON CONTROL) VB 192 31.50 6, 048. 00
35 (S) 203026 MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL) EA 2 700. 00 1, 400. 00
36 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 32 125. 00 4, 000. 00



06- 361404 Bl D245

06- TUL- 245 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
07/ 21/ 04 07/ 22/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 033082 MYCORRHYZAL | NOCULUM ( EROSI ON CONTROL) KG 77 14. 00 1, 078. 00

38 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 96 3.00 288. 00

39 (S) 204017 PLANT ( GROUP W EA 41 10. 00 410. 00

40 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 000. 00* 6, 000. 00

41 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 740 54. 00 93, 960. 00

42 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 160 18. 00 2, 880. 00
AREA)

43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 82 21. 00 1, 722. 00

44 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 38 21. 00 798. 00

45 049722 FURNI SH PRECAST PRESTRESSED CONCRETE M 245 145. 00 35, 525. 00
Pl LI NG

46 (S) 049723 DRI VE PRECAST PRESTRESSED CONCRETE EA 18 3, 000. 00 54, 000. 00
Pl LE

47 491007 FURNI SH PI LI NG ( CLASS 400) M 77 75. 00 5, 775. 00

48 (S) 491008 DRI VE Pl LE ( CLASS 400) EA 8 3, 000. 00 24, 000. 00

49 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 232 930. 00 215, 760. 00

50 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 24, 755 1. 80 44, 559. 00

51 721011 ROCK SLOPE PROTECTI ON VB 350 90. 00 31, 500. 00
(BACKI NG NO. 2, METHOD B)

52 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 420 95. 00 39, 900. 00

53 729010 ROCK SLOPE PROTECTI ON FABRI C MR 390 3.50 1, 365. 00

54 820107 DEL| NEATOR ( CLASS 1) EA 26 35. 00 910. 00

55 820110 M LEPCST MARKER EA 2 60. 00 120. 00

56 820134 OBJECT MARKER (TYPE P) EA 4 55. 00 220. 00

57 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 31 200. 00 6, 200. 00

58 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 100. 00 200. 00

59 (S) 839553 END SECTI ON EA 2 100. 00 200. 00

60 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 400. 00 9, 600. 00

61 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 90 325. 00 29, 250. 00

62 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 820 3. 00 2, 460. 00
( SPRAYABLE)

63 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 840 2.75 2,310. 00

64 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 230 2.35 540. 50
(BROKEN 10.98 M- 3.66 M

65 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 140 3.25 455. 00

66 999990 MOBI LI ZATI ON LS LUMP SUM 110, 000. 00* 110, 000. 00

TOTAL 1,112, 270.50



| TEM
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06- 361404

06- TUL- 245
07/ 21/ 04
SECOND

Bl D AMOUNT
2,500. 00 2500. 00
15. 00 7050. 00
3, 500. 00* 3500. 00
5, 000. 00* 5000. 00
59. 00 2537. 00
12. 00 9960. 00
1, 800. 00 3600. 00
5, 000. 00 10000. 00
4, 800. 00* 4800. 00
46, 000. 00* 46000. 00
50. 00 800. 00
11. 00 3190. 00
1.70 85. 00
50. 00 1000. 00
4.00 64. 00
42, 070. 00* 42070. 00
24, 000. 00* 24000. 00
60. 00 28200. 00
150. 00 6600. 00
5.00 3000. 00
60. 00 960. 00
1.00 79. 00
125. 00 250. 00
50, 000. 00* 50000. 00
5, 000. 00* 5000. 00
52. 00 28080. 00
2, 000. 00* 2000. 00
600. 00 55200. 00
400. 00 15600. 00
37. 60 53392. 00
10, 345. 00* 10345. 00
600. 00 2400. 00
1.00 960. 00
30. 00 5760. 00
650. 00 1300. 00
120. 00 3840. 00
13. 00 1001. 00
2.50 240. 00
8. 00 328. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
3, 200. 00 3200. 00
40. 00 18800. 00
4, 000. 00* 4000. 00
8, 000. 00* 8000. 00
20. 00 860. 00
1.00 830. 00
3, 000. 00 6000. 00
12, 000. 00 24000. 00
6, 000. 00* 6000. 00
22,000. 00* 22000. 00
60. 00 960. 00
13. 00 3770. 00
2.00 100. 00
60. 00 1200. 00
5. 00 80. 00
60, 000. 00* 60000. 00
12, 000. 00* 12000. 00
70. 00 32900. 00
160. 00 7040. 00
6. 00 3600. 00
70. 00 1120. 00
2.00 158. 00
200. 00 400. 00
48, 000. 00* 48000. 00
30, 000. 00* 30000. 00
45. 00 24300. 00
3, 000. 00* 3000. 00
120. 00 11040. 00
430. 00 16770. 00
70. 00 99400. 00
12, 000. 00* 12000. 00
800. 00 3200. 00
2.00 1920. 00
280. 00 53760. 00
1, 000. 00 2000. 00
110. 00 3520. 00
60. 00 4620. 00
5.00 480. 00
10. 00 410. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
3, 000. 00 3000. 00
6. 50 3055. 00
3, 400. 00* 3400. 00
40, 000. 00* 40000. 00
60. 00 2580. 00
4.25 3527. 50
3, 875.00 7750. 00
3, 750. 00 7500. 00
1, 500. 00* 1500. 00
13, 900. 00* 13900. 00
69. 00 1104. 00
15.50 4495. 00
2.50 125. 00
65. 00 1300. 00
6. 00 96. 00
65, 000. 00* 65000. 00
6, 247. 00* 6247. 00
90. 00 42300. 00
295. 00 12980. 00
6.70 4020. 00
85. 00 1360. 00
1.40 110. 60
180. 00 360. 00
60, 000. 00* 60000. 00
45, 000. 00* 45000. 00
22.00 11880. 00
4,270. 00* 4270. 00
55. 00 5060. 00
125. 00 4875. 00
30. 00 42600. 00
12, 275. 00* 12275. 00
712. 00 2848. 00
1.20 1152. 00
36. 00 6912. 00
772.00 1544. 00
142. 50 4560. 00
15.50 1193.50
3. 00 288. 00
10. 00 410. 00

Bl D245
PAGE 12
07/ 22/ 04
FI FTH
BI D AMOUNT
5, 000. 00 5000. 00
6. 50 3055. 00
10, 000. 00* 10000. 00
20, 000. 00* 20000. 00
9. 00 387.00
5.00 4150. 00
5, 000. 00 10000. 00
4,000. 00 8000. 00
20, 000. 00* 20000. 00
117, 500. 00* 117500. 00
45. 00 720. 00
3. 00 870. 00
3.00 150. 00
30. 00 600. 00
45. 00 720. 00
60, 000. 00* 60000. 00
15, 000. 00* 15000. 00
55. 00 25850. 00
200. 00 8800. 00
11.00 6600. 00
35. 00 560. 00
5. 00 395. 00
125. 00 250. 00
50, 000. 00* 50000. 00
5, 000. 00* 5000. 00
60. 00 32400. 00
2, 000. 00* 2000. 00
200. 00 18400. 00
300. 00 11700. 00
20. 00 28400. 00
4, 000. 00* 4000. 00
250. 00 1000. 00
.45 432. 00
40. 00 7680. 00
1, 000. 00 2000. 00
625. 00 20000. 00
15. 00 1155. 00
2.50 240. 00
25.00 1025. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

TOT

06- 361404

06- TUL- 245
07/ 21/ 04
SECOND
Bl D AMOUNT

6, 065. 00* 6065. 00
52. 80 91872. 00
40. 00 6400. 00
30. 00 2460. 00
30. 00 1140. 00
100. 00 24500. 00
2,700. 00 48600. 00
50. 00 3850. 00
2, 000. 00 16000. 00
1, 135. 00 263320. 00
2.00 49510. 00
102. 55 35892. 50
125. 00 52500. 00
3. 00 1170. 00
32.00 832. 00
55. 00 110. 00
50. 00 200. 00
154. 35 4784. 85
150. 00 300. 00
150. 00 300. 00
2, 600. 00 10400. 00
320. 00 28800. 00
2.95 2419. 00
2.60 2184. 00
2.20 506. 00
3. 00 420. 00
81, 600. 00* 81600. 00
1,176, 826. 35

SUMMARY OF REMA
THI RD
Bl D AMOUNT
7, 300. 00* 7300.
58. 00 100920
31. 00 4960
30. 00 2460
30. 00 1140
150. 00 36750
3, 200. 00 57600
60. 00 4620
6, 000. 00 48000
1, 100. 00 255200
4.00 99020.
140. 00 49000
145. 00 60900.
11. 00 4290.
40. 00 1040.
60. 00 120.
60. 00 240.
200. 00 6200
120. 00 240.
120. 00 240.
2,500. 00 10000.
400. 00 36000
4.00 3280.
3. 00 2520.
3.00 690.
4.00 560.
75, 000. 00* 75000.
1, 399, 728. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT

7,500. 00* 7500
75. 00 130500
50. 00 8000
28.75 2357
30. 00 1140
165. 00 40425
4, 200. 00 75600
178. 50 13744
2,875.00 23000.
1, 750. 00 406000
2.75 68076.
140. 00 49000
128. 00 53760.
22.00 8580.
36. 00 936.
43. 00 86.
70. 00 280.
215. 00 6665
100. 00 200.
100. 00 200.
2,750. 00 11000.
350. 00 31500.
4.50 3690.
3.75 3150.
3.15 724.
4.25 595.
25, 000. 00* 25000.
1, 402, 287. 35

Bl D245
PAGE 13
07/ 22/ 04
FI FTH
Bl D AMOUNT
5, 500. 00* 5500
70. 00 121800
41. 00 6560
30. 00 2460
30. 00 1140
100. 00 24500
2, 800. 00 50400
50. 00 3850
2,500. 00 20000.
1, 800. 00 417600
3.00 74265.
90. 00 31500
90. 00 37800
4.50 1755.
30. 00 780.
35. 00 70.
55. 00 220.
100. 00 3100
800. 00 1600.
235. 00 470.
2,900. 00 11600.
400. 00 36000
1.50 1230.
1.50 1260.
1.50 345.
5.00 700.
150, 000. 00* 150000
1, 510, 544. 00



06- 361404 Bl D245

06- TUL- 245 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
07/ 21/ 04 07/ 22/ 04
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 2, 000. 00 2000. 00 4, 500. 00 4500. 00

2 20. 00 9400. 00 30. 00 14100. 00

3 4, 000. 00* 4000. 00 500. 00* 500. 00

4 20, 000. 00* 20000. 00 20, 000. 00* 20000. 00

5 400. 00 17200. 00 11.00 473. 00

6 25.00 20750. 00 2.00 1660. 00

7 5, 500. 00 11000. 00 4, 000. 00 8000. 00

8 2,500. 00 5000. 00 4,500. 00 9000. 00

9 5, 520. 00* 5520. 00 20, 000. 00* 20000. 00
10 100, 000. 00* 100000. 00 70, 000. 00* 70000. 00
11 58. 00 928. 00 50. 00 800. 00
12 13. 00 3770. 00 11. 00 3190. 00
13 2.00 100. 00 2.00 100. 00
14 58. 00 1160. 00 30. 00 600. 00
15 5. 00 80. 00 4.00 64. 00
16 60, 000. 00* 60000. 00 48, 000. 00* 48000. 00
17 24, 840. 00* 24840. 00 40, 000. 00* 40000. 00
18 69. 00 32430. 00 65. 00 30550. 00
19 175. 00 7700. 00 280. 00 12320. 00
20 6. 00 3600. 00 5.00 3000. 00
21 70. 00 1120. 00 60. 00 960. 00
22 20. 00 1580. 00 1.00 79. 00
23 150. 00 300. 00 150. 00 300. 00
24 80, 000. 00* 80000. 00 50, 000. 00* 50000. 00
25 20, 000. 00* 20000. 00 5, 000. 00* 5000. 00
26 80. 00 43200. 00 38. 00 20520. 00
27 3, 000. 00* 3000. 00 2, 000. 00* 2000. 00
28 90. 00 8280. 00 250. 00 23000. 00
29 300. 00 11700. 00 800. 00 31200. 00
30 40. 00 56800. 00 65. 00 92300. 00
31 12, 000. 00* 12000. 00 10, 345. 00* 10345. 00
32 700. 00 2800. 00 600. 00 2400. 00
33 2.00 1920. 00 1.00 960. 00
34 35. 00 6720. 00 75. 00 14400. 00
35 750. 00 1500. 00 650. 00 1300. 00
36 140. 00 4480. 00 8. 00 256. 00
37 140. 00 10780. 00 13. 00 1001. 00
38 3. 00 288. 00 3. 00 288. 00
39 10. 00 410. 00 8. 00 328. 00
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40 12, 000. 00* 12000. 00 6, 065. 00* 6065. 00
41 65. 00 113100. 00 88. 00 153120. 00
42 35. 00 5600. 00 18. 00 2880. 00
43 23.00 1886. 00 40. 00 3280. 00
44 23.00 874.00 48. 00 1824. 00
45 160. 00 39200. 00 100. 00 24500. 00
46 4, 500. 00 81000. 00 2,620.00 47160. 00
47 80. 00 6160. 00 50. 00 3850. 00
48 4, 000. 00 32000. 00 1, 750. 00 14000. 00
49 1, 500. 00 348000. 00 2,500. 00 580000. 00
50 2.00 49510. 00 2.00 49510. 00
51 200. 00 70000. 00 112. 00 39200. 00
52 250. 00 105000. 00 152. 00 63840. 00
53 7.00 2730. 00 14. 00 5460. 00
54 40. 00 1040. 00 30. 00 780. 00
55 65. 00 130. 00 35. 00 70. 00
56 60. 00 240. 00 55. 00 220. 00
57 120. 00 3720. 00 210. 00 6510. 00
58 920. 00 1840. 00 80. 00 160. 00
59 270. 00 540. 00 80. 00 160. 00
60 3, 500. 00 14000. 00 2,100. 00 8400. 00
61 340. 00 30600. 00 500. 00 45000. 00
62 3. 40 2788. 00 3.00 2460. 00
63 3. 00 2520. 00 3. 00 2520. 00
64 2.60 598. 00 3.00 690. 00
65 3.50 490. 00 3. 00 420. 00
66 175, 000. 00* 175000. 00 139, 898. 00* 139898. 00

TOT 1, 696, 922. 00 1, 745,471. 00



